INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 241 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,652,594.41 ROUTE : SR 162
CALL ORDER © 241 CONTRACT ID : RS-28703-A COUNTIES : DUBOIS
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT

CONTRACT TIME : 10/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :

SET-ASIDE : Standard

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 2,214,000.00 100.0000%
2 35-0626844 RUDOLPH, J.H. & CO $ 2,314,471.45 104.5380%
IC 1 ) 35-2040801 IC 2 ) 35-0626844 1C )
|GOHMANN ASPHALT & CONSTR., 1 |RUDOLPH, J_H. & CO |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 4500.00000 4500.00 8000.00000 8000.00
CONSTRUCTION ENGINEERING

0002 105-07039 12.000 MOS 1350.00000 16200.00 1850.00000 22200.00
FIELD OFFICE, B

0003 105-08520 1.000 EACH 300.00000 300.00 200.00000 200.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 12.000 MOS 50.00000 600.00 55.00000 660.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0006 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| I I

| | I

| | |

| | |

| I I
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | I
CONTROL DEVICES I | I
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

I I I

0008 110-01001 LUMP 110600.00000 110600.00 115500.00000 115500.00
MOBILIZATION AND DEMOBILIZATION

0009 202-02241 400.000 LFT 4.10000 1640.00 4.20000 1680.00
GUARDRAIL, REMOVE

0010 202-93741 18.000 EACH 150.00000 2700.00 160.00000 2880.00
GUARD RAIL END TREATMENT, REMOVE

0011 304-07491 600.000 TON 96.00000 57600.00 95.00000 57000.00
HMA PATCHING, TYPE C

0012 306-08033 74500.000 SYS 0.03000 2235.00 0.55000 40975.00
MILLING, ASPHALT, 1 IN.

0013 306-08038 48500.000 SYS 0.95000 46075.00 0.85000 41225.00

MILLING, ASPHALT, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION : 09/18/06
241 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,652,594.41 ROUTE : SR 162
CALL ORDER 241 CONTRACT ID : RS-28703-A COUNTIES : DUBOIS
LETTING DATE : 09/13/706 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-2040801 1C 2 ) 35-0626844 | )
| GOHMANN ASPHALT & CONSTR., I JRUDOLPH, J.H. & CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0014 306-08043 2280.000 SYS | 1.50000 3420.00] 0.85000 1938.00]
MILLING, TRANSITION | | |
0015 306-08432 11400.000 SYS | 1.00000 11400.00] 1.80000 20520.00]
MILLING, APPROACH | | |
0016 401-06264 LUMP | 3600.00000 3600.00] 7500.00000 7500.00]
PROFILOGRAPH, HMA | | |
0017 401-07328 10500.000 TON | 58.00000 609000.00] 61.35000 644175.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0018 401-07398 17500.000 TON | 49.00000 857500.00] 46.00000 805000.00]
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |
0019 406-05520 67.000 TON | 205.00000 13735.00] 301.95000 20230.65]
ASPHALT FOR TACK COAT | | |
0020 601-01625 2.000 EACH | 1600.00000 3200.00] 1625.00000 3250.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0021 601-01700 10.000 EACH | 2050.00000 20500.00] 2075.00000 20750.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0022 601-94689 18.000 EACH | 4000.00000 72000.00] 3600.00000 64800.00]
GUARDRAIL END TREATMENT, OS | | |
0023 610-07488 2550.000 TON | 75.00000 191250.00] 91.00000 232050.00]
HMA FOR APPROACHES, TYPE C | | |
0024 615-06525 5.000 EACH | 300.00000 1500.00] 595.00000 2975.00]
CASTING ADJUSTED TO GRADE, MONUMENT | | |
0025 616-02320 500.000 SYS | 1.65000 825.00] 5.00000 2500.00]
GEOTEXTILES | | |
0026 616-05688 100.000 TON | 22.40000 2240.00] 29.00000 2900.00]
RIPRAP, CLASS 1 | | |
0027 616-06451 800.000 TON | 22.40000 17920.00] 28.00000 22400.00]
RIPRAP, UNIFORM | | |
0028 725-06870 110.000 LFT | 134.00000 14740.00] 135.00000 14850.00]
PIPE LINER, THERMOPLASTIC, 30 IN. | | |
0029 801-06203 7550.000 LFT | 0.65000 4907.50] 0.50000 3775.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0030 801-06207 3800.000 LFT | 1.00000 3800.00] 1.60000 6080.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0031 801-06640 39.000 EACH | 165.00000 6435.00] 170.00000 6630.00]
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 241 -3
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,652,594.41 ROUTE : SR 162
CALL ORDER © 241 CONTRACT ID : RS-28703-A COUNTIES : DUBOIS
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE : Standard

IC 1 ) 35-2040801 IC 2 ) 35-0626844 1C )
|GOHMANN ASPHALT & CONSTR., 1 |RUDOLPH, J_H. & CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 801-06775 LUMP |  70334.10000 70334.10]  75000.00000 75000.00]
MAINTAINING TRAFFIC | | |
0033 805-02503 4300.000 LFT | 0.40000 1720.00] 0.42000 1806.00]
CABLE, ROADWAY LOOP, 1C 14GA. I | |
0034 805-78795 1500.000 LFT | 7.40000 11100.00] 7.50000 11250.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0035 805-92951 9.000 EACH | 125.00000 1125.00] 130.00000 1170.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0036 808-06712 5300.000 LFT | 0.14000 742.00] 0.14000 742.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0037 808-06713 75400.000 LFT | 0.14000 10556.00] 0.14000 10556.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0038 808-06714 44200.000 LFT | 0.14000 6188.00] 0.14000 6188.00]|
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0039 808-75290 570.000 LFT | 4.80000 2736.00] 4.90000 2793.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | I |
0040 808-75297 350.000 LFT | 5.40000 1890.00] 5.50000 1925_00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0041 808-75320 31.000 EACH | 89.00000 2759.00] 90.00000 2790.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0042 808-75325 29.000 EACH | 98.00000 2842_00] 100.00000 2900.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0043 808-75340 2.000 EACH | 450.00000 900.00] 455.00000 910.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD, RXR I I |
0044 808-75996 1004.000 EACH | 4.00000 4016.00]| 7.00000 7028.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER, | I |
REMOVE I | |
0045 808-75998 1004.000 EACH | 16.60000 16666.40] 16.70000 16766.80]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 2,214,000.00] $ 2,314,471 ._45] $
------------------------------------------ A
|

CONTRACT TOTALS $ 2,214,000.00] $ 2,314,471.45] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 177 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,227,453.00 ROUTE : 7
CALL ORDER t 177 CONTRACT ID : R -28310-B COUNTIES : BARTHOLOMEW
LETTING DATE : 09/13/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 09/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1357381 O"MARA, DAVE CONTRACTOR $ 2,202,300.80 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 2,338,164.38 106.1692%
IC 1 ) 35-1357381 IC 2 ) 35-1917625 1C )
|0°MARA, DAVE CONTRACTOR IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  15100.00000 15100.00]  17500.00000 17500.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 15.000 MOS | 1450.00000 21750.00] 182500000 27375.00]
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 137100.00000 137100.00| 117000.00000 117000.00]|
MOBILIZATION AND DEMOBILIZATION | | |
0007 201-52370 LUMP |  42840.00000 42840.00]  69000.00000 69000.00]
CLEARING RIGHT OF WAY I I |
0008 202-03000 LUMP | 565.00000 565.00] 1.00000 1.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
2 | | |
0009 202-03000 LUMP | 1760.00000 1760.00] 450.00000 450.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
6 I | |
0010 202-78515 LUMP | 8000.00000 8000.00] 3700.00000 3700.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0011 203-02000 7575.000 CYS | 20.00000 151500.00]| 19.00000 143925.00]|
I I |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 177 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,227,453.00 ROUTE : 7
CALL ORDER : 177 CONTRACT ID : R -28310-B COUNTIES : BARTHOLOMEW
LETTING DATE : 09/13/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-1917625 | )
|0°MARA, DAVE CONTRACTOR IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 203-02070 100.000 CYS | 23.25000 2325.00] 15.00000 1500.00]
BORROW | | |
0013 205-04931 14.000 EACH | 675.00000 9450.00]| 800.00000 11200.00]
SEDIMENT TRAP I I |
0014 205-06931 393.000 TON | 40.00000 15720.00] 30.00000 11790.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0015 205-06933 2.000 EACH | 175.00000 350.00] 70.00000 140.00]
TEMPORARY DITCH INLET PROTECTION I | |
0016 205-06937 672.000 LFT | 2.00000 1344.00] 1.30000 873.60]
TEMPORARY SILT FENCE I I |
0017 207-08263 12202.000 SYS | 9.00000 109818.00]| 16.00000 195232.00]
SUBGRADE TREATMENT, TYPE IA I | |
0018 207-08267 2680.000 SYS | 13.25000 35510.00] 10.00000 26800.00]
SUBGRADE TREATMENT, TYPE I11A I I |
0019 211-07454 736.400 CYS | 22.50000 16569.00] 30.00000 22092.00]
STRUCTURE BACKFILL I | |
0020 213-08058 501.000 CYS | 95.00000 47595.00] 140.00000 70140.00]
FLOWABLE BACKFILL I I |
0021 303-01180 3300.000 TON | 20.00000 66000.00] 20.00000 66000.00]
COMPACTED AGGREGATE, NO. 53 I | |
0022 303-07449 20.700 TON | 28.00000 579.60] 35.00000 724.50]
COMPACTED AGGREGATE, NO. 73 | | |
0023 306-08036 2662.000 SYS | 2.00000 5324.00]| 3.25000 8651.50]
MILLING, ASPHALT, 2 IN. I I |
0024 306-08043 1076.000 SYS | 2.00000 2152.00] 3.25000 3497.00]
MILLING, TRANSITION | | |
0025 401-07334 920.900 TON | 85.00000 78276.50] 85.00000 78276.50]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I | |
0026 401-07403 1427.000 TON | 75.00000 107025.00] 75.00000 107025.00]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0027 401-07424 3547.000 TON | 60.00000 212820.00] 60.00000 212820.00]
QC/QA-HMA, 3, 64, BASE, 19.0 mm I | |
0028 401-07429 2298.700 TON | 68.00000 156311.60]| 68.00000 156311.60]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I | |
0029 402-07433 390.000 TON | 85.00000 33150.00] 85.00000 33150.00]
HMA SURFACE, TYPE B I I |
0030 402-07438 1555.000 TON | 75.00000 116625.00]| 75.00000 116625.00]|
I I |

HMA INTERMEDIATE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 177 -3
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,227,453.00 ROUTE : 7
CALL ORDER t 177 CONTRACT ID : R -28310-B COUNTIES : BARTHOLOMEW
LETTING DATE : 09/13/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

( 1 ) 35-1357381
0

IC 2 ) 35-1917625
“MARA, DAVE CONTRACTOR IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0031 402-07442 298.500 TON | 60.00000 17910.00] 60.00000 17910.00]
HMA BASE, TYPE C | | |
0032 402-07453 1360.000 TON | 87.28000 118700.80] 120.00000 163200.00]
HMA FOR TEMPORARY PAVEMENT I I |
0033 406-05520 12.600 TON | 350.00000 4410.00] 350.00000 4410.00]
ASPHALT FOR TACK COAT | | |
0034 601-01626 2.000 EACH | 1835.00000 3670.00] 2300.00000 4600.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I | |
CURVED, 2 I I |
0035 601-94689 2.000 EACH | 298500000 5970.00] 2700.00000 5400.00]|
GUARDRAIL END TREATMENT, OS I I |
0036 601-99105 781.300 LFT | 20.25000 15821.33] 16.60000 12969.58]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0037 610-07486 58.000 TON | 130.00000 7540.00] 130.00000 7540.00]|
HMA FOR APPROACHES, TYPE A I I |
0038 610-07487 47.200 TON | 110.00000 5192.00] 110.00000 5192.00]
HMA FOR APPROACHES, TYPE B I I |
0039 615-06505 11.000 EACH | 570.00000 6270.00] 525.00000 5775.00]
MONUMENT, B I | |
0040 615-06527 1.000 EACH | 460.00000 460.00] 900.00000 900.00]
MONUMENT, SECTION CORNER | | |
0041 616-02320 4413.800 SYS | 1.50000 6620.70] 1.05000 4634.49]
GEOTEXTILES | | |
0042 616-05688 41.000 TON | 40.00000 1640.00] 55.00000 2255.00]
RIPRAP, CLASS 1 I I |
0043 616-06405 1790.400 TON | 21.00000 37598.40] 45_00000 80568.00]|
RIPRAP, REVETMENT | | |
0044 621-01004 4.000 EACH | 635.00000 2540.00] 525.00000 2100.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0045 621-06545 1.460 TON | 750.00000 1095.00] 315.00000 459_90]
FERTILIZER I | |
0046 621-06553 436.000 LBS | 4.25000 1853.00] 2.40000 1046.40]
SEED MIXTURE, R I I |
0047 621-06557 345.000 LBS | 3.35000 1155.75] 2.10000 724.50]
SEED MIXTURE, T I | |
0048 621-06565 14.000 TON | 375.00000 5250.00] 315.00000 4410.00]
MULCHING MATERIAL I I |
0049 621-06574 2586.400 SYS | 3.00000 7759.20] 3.10000 8017.84]
SODDING I | |



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 177 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,227,453.00 ROUTE : 7
CALL ORDER : 177 CONTRACT ID : R -28310-B COUNTIES : BARTHOLOMEW
LETTING DATE : 09/13/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 l 2 ) 35-1917625 | )
|0°MARA, DAVE CONTRACTOR IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0050 621-06575 5595.000 SYS | 3.00000 16785.00] 3.10000 17344.50]
SODDING, NURSERY | | |
0051 714-26717 104.000 LFT | 740.00000 76960.00] 825.00000 85800.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 5 FT. I I |
0052 714-99348 101.000 LFT | 360.00000 36360.00] 475.00000 47975.00]
CULVERT, PRECAST BOX, REINFORCED | I |
CONCRETE, 5 FT. X 3 FT. I | |
0053 715-02629 1.000 EACH | 675.00000 675.00] 900.00000 900.00]
SAFETY METAL END SECTION, 6:1, 18 IN. | I |
0054 715-03475 2.000 EACH | 560.00000 1120.00] 750.00000 1500.00]
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0055 715-05048 4392.000 LFT | 9.50000 41724.00] 3.75000 16470.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0056 715-05049 50.000 LFT | 18.00000 900.00] 25.00000 1250.00]
PIPE, TYPE 4, CIRCULAR, 8 IN. I | |
0057 715-05051 50.000 LFT | 20.00000 1000.00] 28.00000 1400.00]
PIPE, TYPE 4, CIRCULAR, 10 IN. I I |
0058 715-05053 204.000 LFT | 23.50000 4794.00] 15.15000 3090.60]
PIPE, UNDERDRAIN OUTLET, 6 IN. I | |
0059 715-05118 269.500 LFT | 2400000 6468.00] 10.00000 2695.00]|
PIPE, TYPE 1, CIRCULAR, 12 IN. | | |
0060 715-05121 146.000 LFT | 29.00000 4234.00] 40.00000 5840.00|
PIPE, TYPE 1, CIRCULAR, 18 IN. I | |
0061 715-05129 102.000 LFT | 134.00000 13668.00] 12.00000 1224.00]
PIPE, TYPE 1, CIRCULAR, 54 IN. | | |
0062 715-05149 500.000 LFT | 25.50000 12750.00] 30.00000 15000.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0063 715-05169 77.000 LFT | 33.50000 2579.50] 35.00000 2695.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0064 715-05208 100.000 LFT | 32.50000 3250.00] 35.00000 3500.00]
PIPE, TYPE 4, CIRCULAR, 15 IN. I I |
0065 715-06492 2.000 EACH | 2050.00000 4100.00] 1800.00000 3600.00]
CONCRETE ANCHOR, 54 IN. I I |
0066 715-08306 19.700 TON | 140.00000 2758.00] 140.00000 2758.00]
HMA FOR STRUCTURE INSTALLATION, TYPE C | | |
0067 715-46000 6.000 EACH | 455.00000 2730.00] 350.00000 2100.00]
PIPE END SECTION, 12 IN. I I |
0068 715-46005 4.000 EACH | 500.00000 2000.00] 400.00000 1600.00]
| | |

PIPE END SECTION, 15



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 177 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,227,453.00 ROUTE : 7
CALL ORDER : 177 CONTRACT ID : R -28310-B COUNTIES : BARTHOLOMEW
LETTING DATE : 09/13/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-1917625 | )
|0°MARA, DAVE CONTRACTOR IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0069 715-46010 1.000 EACH | 525.00000 525.00] 450.00000 450.00]
PIPE END SECTION, 18 IN. | | |
0070 718-06529 20.000 EACH | 715.00000 14300.00] 575.00000 11500.00]
OUTLET PROTECTOR, 2 I I |
0071 718-52610 347.600 CYS | 21.50000 7473.40] 35.90000 12478.84]
AGGREGATE FOR UNDERDRAINS | | |
0072 718-99153 2727.100 SYS | 3.00000 8181.30] 1.85000 5045.14]|
GEOTEXTILES FOR UNDERDRAIN I | |
0073 720-45260 1.000 EACH | 630.00000 630.00] 800.00000 800.00]
PIPE CATCH BASIN, 12 IN. I I |
0074 720-45265 1.000 EACH | 670.00000 670.00] 850.00000 850.00]
PIPE CATCH BASIN, 15 IN. I | |
0075 720-45410 1.000 EACH | 1620.00000 1620.00] 1700.00000 1700.00]
MANHOLE, C4 I I |
0076 723-06660 6.900 SYS | 780.00000 5382.00]| 2030.00000 14007.00]
WINGWALL I | |
0077 801-01504 3.000 EACH | 60.00000 180.00] 90.00000 270.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
LANE INDICATION ARROW | | |
0078 801-01505 1.000 EACH | 90.00000 90.00] 125.00000 125.00]
TEMPORARY PAVEMENT MESSAGE MARKINGS, | | |
WORD (ONLY) | | |
0079 801-04308 4.000 EACH | 460.00000 1840.00] 610.00000 2440.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0080 801-06203 15088.000 LFT | 0.35000 5280.80] 0.40000 6035.20]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0081 801-06207 22344000 LFT | 1.15000 25695.60] 1.00000 22344 _00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0082 801-06211 1.000 EACH | 80.50000 80.50] 185.00000 185.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | I |
REMOVABLE, LANE INDICATION ARROW I | |
0083 801-06577 85.000 LFT | 7.00000 595.00] 6.30000 535.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
24 IN. I I |
0084 801-06640 40.000 EACH | 190.00000 7600.00] 275.00000 11000.00]
CONSTRUCTION SIGN, A I I |
0085 801-06775 LUMP | 159144.08000 159144.08| 113500.00000 113500.00]
I I |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 177 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,227,453.00 ROUTE : 7
CALL ORDER : 177 CONTRACT ID : R -28310-B COUNTIES : BARTHOLOMEW
LETTING DATE : 09/13/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-1917625 | )
|0°MARA, DAVE CONTRACTOR IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0086 801-07023 4.000 EACH | 3700.00000 14800.00] 4800.00000 19200.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 | | |
0087 801-07119 330.000 LFT | 29.25000 9652.50]| 17.50000 5775.00]
BARRICADE, 111-B I I |
0088 801-07612 45.000 LFT | 2.25000 101.25] 3.85000 173.25]
TEMPORARY PAVEMENT MARKING, 24 IN. | | |
0089 801-08401 635.000 LFT | 2450000 15557.50] 40.00000 25400.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0090 801-97643 84.000 LFT | 4475000 3759.00] 12.65000 1062.60]
TEMPORARY BUZZ STRIPS I I |
0091 802-05701 103.000 LFT | 13.50000 1390.50] 1450000 1493.50]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0092 802-76025 53.840 SFT | 21.60000 1162.94] 18.50000 996.04]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0093 805-01815 2.000 EACH | 2380.00000 4760.00] 2200.00000 4400.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I I |
0094 805-01879 1.000 EACH | 736.00000 736.00] 675.00000 675.00]
SIGNAL SERVICE, INSTALL | | |
0095 805-02262 LUMP | 3795.00000 3795.00] 3500.00000 3500.00]
FLASHER INSTALLATION | | |
0096 805-78010 1.000 EACH | 1450 .00000 1450.00] 1350.00000 1350.00]
CONTROLLER AND CABINET, FLASHER, SOLID | I |
STATE | | |
0097 805-78190 4.000 EACH | 415.00000 1660.00] 380.00000 1520.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. I I |
AMBER I I |
0098 805-78195 4.000 EACH | 415.00000 1660.00] 380.00000 1520.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | I |
0099 805-78415 1.000 EACH | 1810.00000 1810.00] 1650.00000 1650.00]
SPAN, CATENARY, AND TETHER I I |
0100 805-78420 1.000 EACH | 315.00000 315.00] 290.00000 290.00]
DISCONNECT HANGER I I |
0101 805-78467 65.000 LFT | 3.70000 240.50] 3.40000 221.00]
SIGNAL CABLE, 3C 8GA. I I |
0102 805-78485 779.000 LFT | 2.75000 2142 25| 2.45000 1908.55|
I I |

SIGNAL CABLE, 5C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 177 -7
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,227,453.00 ROUTE : 7
CALL ORDER t 177 CONTRACT ID : R -28310-B COUNTIES : BARTHOLOMEW
LETTING DATE : 09/13/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

( 1 ) 35-1357381
0

IC 2 ) 35-1917625
“MARA, DAVE CONTRACTOR IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0103 805-78925 1.000 EACH | 1475.00000 1475.00] 1350.00000 1350.00]
CONTROLLER CABINET FOUNDATION, P1 | | |
0104 808-06703 5927.000 LFT | 0.45000 2667.15] 0.40000 2370.80]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | I
0105 808-06706 97.000 LFT | 6.75000 654.75] 8.45000 819.65|
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. I | I
0106 808-06723 2.000 EACH | 69.00000 138.00] 160.00000 320.00]
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | | I
INDICATION ARROW | | |
0107 808-06724 2.000 EACH | 69.00000 138.00] 230.00000 460.00]
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | | |
ONLY | | I
0108 808-75245 7532.000 LFT | 0.45000 3389.40] 0.40000 3012.80]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0109 808-75996 100.000 EACH | 29.00000 2900.00] 13.15000 1315.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0110 808-75998 104.000 EACH | 46.00000 4784.00] 33.25000 3458.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 2,202,300.80] $ 2,338,164.38] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 2,202,300.80] $ 2,338,164 .38] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 179 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  959,626.87 ROUTE : 1-65
CALL ORDER  : 179 CONTRACT ID : R -28840-C COUNTIES : BOONE
LETTING DATE : 09/13/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
35-0918397 RIETH RILEY CONSTRUCTION $ 925,000.00 100.0000%
IC 1 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07038 6.000 MOS
FIELD OFFICE, A

0003 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 12.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0007 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0008 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0009 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0010 301-07448 910.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0011 304-07783 500.000 TON
HMA PATCHING, TYPE D

0012 306-08034 1600.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0013 402-07432 132.000 TON

HMA SURFACE, TYPE A

I
LUMP

1200.

2700.

250.

250.

1.

41250.

82.

226.

11.

295.

COMPOSITE AND CONCRETE PAVEMENT PATCHING

00000

00000

00000

00000

00000

-00000

.00000

.00000

00000

00000

00000

50000

00000

1200.00

16200.00

500.00

3000.00

1.00

41250.00

74620.00

113000.00

18400.00

38940.00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 959,626.87

CALL ORDER 179 CONTRACT ID : R -28840-C
LETTING DATE : 09/13/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :

COUNTIES :

ROUTE : 1-65
BOONE

( 1 ) 35-0918397
RIETH RILEY CONSTRU
LINE NO / ITEM CODE / ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0014 406-05521 1600.000 SYS | 2.00000
ASPHALT FOR TACK COAT |
0015 503-05240 648.000 LFT | 24.00000
D-1 CONTRACTION JOINT |
0016 506-06333 1820.000 SYS | 213.00000
PCCP PATCHING, FULL DEPTH |
0017 606-07484 3600.000 LFT | 4.00000
MILLED HMA SHOULDER CORRUGATIONS |
0018 801-01093 12.000 EACH | 600.00000
TEMPORARY WORKSITE SPEED LIMIT SIGN |
ASSEMBLY |
0019 801-03290 4.000 EACH | 125.00000
CONSTRUCTION SIGN, C |
0020 801-06640 54.000 EACH | 110.00000
CONSTRUCTION SIGN, A |
0021 801-06710 120.000 DAY | 14.00000
FLASHING ARROW SIGN |
0022 801-06775 LUMP | 160117.25000
MAINTAINING TRAFFIC |
0023 801-09133 4.000 EACH |  3800.00000
TEMPORARY CHANGEABLE MESSAGE SIGN |
0024 808-03631 320.000 LFT | 5.00000
LINE, EPOXY, SOLID, WHITE, 4 IN. |
0025 808-06702 257.000 LFT | 4.00000
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 |
IN. |
0026 808-06703 1027.000 LFT | 1.25000
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |
0027 808-74811 80.000 LFT | 7.50000
LINE, EPOXY, BROKEN, WHITE, 5 IN. |
0028 808-75996 25.000 EACH | 15.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER, |
REMOVE |
0029 808-75998 25.000 EACH | 62.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER |
SECTION TOTALS I $
__________________________________________ +
CONTRACT TOTALS I $

CTION

AMOUNT]

387660.

14400.

7200.

500.

5940.

1680.

160117.

15200.

1600.

1028.

1283.

600.

375.

AMOUNT

2,338,164.38]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 181 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  385,807.39 ROUTE : 119
CALL ORDER : 181 CONTRACT ID : R -28877-A COUNTIES : PULASKI
LETTING DATE : 09/13/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 11/17/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1386990 ISOM, JACK CONSTRUCTION CO $ 294,659.54 100.0000%
2 35-1523985 WIRTZ & YATES, INC. $ 367,403.43 124.6874%
3 35-1817574 YARDBERRY LANDSCAPE $ 392,466.61 133.1932%
IC 1 ) 35-1386990 IC 2 ) 35-1523985 IC 3 ) 35-1817574
[1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, | YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 6200.00000 6200.00]  10000.00000 10000.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 2500.00000 15000.00] 2600.00000 15600.00] 2150.00000 12900.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  25000.00000 25000.00]  20000.00000 20000.00]  15000.00000 15000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 2500.00000 2500.00]  20000.00000 20000.00] 3000.00000 3000.00
CLEARING RIGHT OF WAY | | |
0007 202-02241 440.000 LFT | 7.00000 3080.00] 6.00000 2640.00] 10.00000 4400.00
GUARDRAIL, REMOVE I I |
0008 202-51330 LUMP |  27000.00000 27000.00]  40000.00000 40000.00|  12000.00000 12000.00
PRESENT STRUCTURE, REMOVE | I |
0009 202-96133 68.000 LFT | 8.00000 544.00] 15.00000 1020.00] 10.00000 680.00
PIPE, REMOVE I I |
0010 203-02000 580.000 CYS | 10.00000 5800.00]| 12.00000 6960.00]| 2400000 13920.00
EXCAVATION, COMMON I I |
0011 205-06931 13.000 TON | 4400000 572.00] 30.00000 390.00] 65.00000 845.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0012 205-06936 24.000 TON | 4400000 1056.00] 30.00000 720.00] 65.00000 1560.00
I I |

TEMPORARY SEDIMENT TRAP



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

09718706
181 -2

ENGINEER"S ESTIMATE: $  385,807.39 ROUTE : 119
CALL ORDER : 181 CONTRACT ID : R -28877-A COUNTIES : PULASKI
LETTING DATE : 09/13/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 IC 2 ) 35-1523985 | 3 ) 35-1817574
| 1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, | YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 205-06937 540.000 LFT | 2.75000 1485.00] 2.50000 1350.00] 4.00000 2160.00
TEMPORARY SILT FENCE | | |
0014 207-08265 995.000 SYS | 11.00000 10945.00] 9.00000 8955.00]| 1400000 13930.00
SUBGRADE TREATMENT, TYPE 11A I I |
0015 211-07454 684.100 CYS | 19.00000 12997.90] 27.00000 18470.70] 25.00000 17102.50
STRUCTURE BACKFILL | | |
0016 301-07448 760.000 TON | 19.00000 14440.00] 23.00000 17480.00] 25.00000 19000.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 306-08034 1112.000 SYS | 5.00000 5560.00]| 6.00000 6672.00] 6.00000 6672.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0018 306-08043 296.000 SYS | 5.00000 1480.00] 6.00000 1776.00] 6.00000 1776.00
MILLING, TRANSITION | | |
0019 402-07432 111.000 TON | 120.00000 13320.00] 120.00000 13320.00] 113.00000 12543.00
HMA SURFACE, TYPE A I I |
0020 402-07433 122.000 TON | 120.00000 14640.00] 120.00000 14640.00] 113.00000 13786.00
HMA SURFACE, TYPE B I | |
0021 402-07438 176.000 TON | 88.00000 15488.00] 88.50000 15576.00] 75.00000 13200.00
HMA INTERMEDIATE, TYPE B I I |
0022 406-05521 2913.000 SYS | 0.20000 582.60] 0.12000 349.56] 0.12000 349.56
ASPHALT FOR TACK COAT I | |
0023 601-01846 1.000 EACH | 2500.00000 2500.00] 2400.00000 2400.00] 2300.00000 2300.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 3 | | |
0024 601-08433 1.000 EACH | 1000.00000 1000.00] 900.00000 900.00] 750.00000 750.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 | | |
0025 601-08434 1.000 EACH | 1000.00000 1000.00] 900.00000 900.00] 750.00000 750.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0026 601-94689 3.000 EACH | 2850.00000 8550.00]| 2800.00000 8400.00] 2750.00000 8250.00
GUARDRAIL END TREATMENT, 0S | I |
0027 601-99105 393.750 LFT | 19.50000 7678.13] 19.00000 7481.25] 19.00000 7481.25
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0028 615-06505 2.000 EACH | 900.00000 1800.00] 700.00000 1400.00] 621.50000 1243.00
MONUMENT, B I I |
0029 616-02320 951.000 SYS | 3.00000 2853.00] 4.00000 3804.00] 4.50000 4279.50
GEOTEXTILES I I |
0030 616-06405 608.000 TON | 22.00000 13376.00] 27.00000 16416.00] 40.00000 24320.00
I I |

RIPRAP, REVETMENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 181 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  385,807.39 ROUTE : 119
CALL ORDER : 181 CONTRACT ID : R -28877-A COUNTIES : PULASKI
LETTING DATE : 09/13/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 IC 2 ) 35-1523985 IC 3 ) 35-1817574
[ 1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. | YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0031 621-01004 2.000 EACH | 500.00000 1000.00] 400.00000 800.00] 700.00000 1400.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0032 621-01660 994.000 SYS | 2.50000 2485_00] 1.50000 1491.00] 1.00000 994.00
MULCHED SEEDING, LEGUME, 2 I I |
0033 621-02363 1128.000 SYS | 1.67000 1883.76] 1.00000 1128.00] 0.50000 564.00
MULCHED SEEDING, T, CONVENTIONAL MIX | I |
0034 621-06559 1037.000 SYS | 1.75000 1814.75] 1.50000 1555_50] 1.00000 1037.00
MULCHED SEEDING, R I I |
0035 621-06567 0.400 KkGAL | 1.00000 0.40] 0.70000 0.28] 500.00000 200.00
WATER I I |
0036 621-06574 90.000 SYS | 15.00000 1350.00] 23.00000 2070.00] 10.00000 900.00
SODDING I I |
0037 621-52448 8.000 EACH | 35.00000 280.00] 50.00000 400.00] 4500000 360.00
SIGN, DO NOT SPRAY I I |
0038 702-51015 25.700 CYS | 650.00000 16705.00] 1000.00000 25700.00] 850.00000 21845_00
CONCRETE, B, FOOTINGS I I |
0039 702-90915 20.400 CYS | 650.00000 13260.00] 1000.00000 20400.00] 1100.00000 22440.00
CONCRETE, A I | |
0040 703-51030 3046.000 LBS | 1.75000 5330.50] 3.00000 9138.00] 4.00000 12184.00
REINFORCING STEEL | | |
0041 714-06319 66.000 LFT | 380.00000 25080.00] 378.79000 25000.14] 149900000 98934.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 14 FT. X 5 FT. , INSTALL I | I
0042 715-05048 64.000 LFT | 11.00000 704.00] 12.00000 768.00] 30.00000 1920.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0043 715-05168 40.000 LFT | 21.00000 840.00] 22.00000 880.00] 72.00000 2880.00
PIPE, TYPE 3, CIRCULAR, 12 IN. I I |
0044 715-46000 2.000 EACH | 375.00000 750.00] 200.00000 400.00] 275.00000 550.00
PIPE END SECTION, 12 IN. | | |
0045 801-04308 2.000 EACH | 650.00000 1300.00] 800.00000 1600.00] 250.00000 500.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0046 801-06775 LUMP | 2200.00000 2200.00]  15000.00000 15000.00] 5000.00000 5000.00
MAINTAINING TRAFFIC I I |
0047 801-07118 96.000 LFT | 19.00000 1824.00] 20.00000 1920.00] 7.80000 748.80
BARRICADE, 111-A I | |
0048 808-06712 150.000 LFT | 1.35000 202.50] 1.40000 210.00] 0.60000 90.00
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0049 808-06713 1200.000 LFT | 1.00000 1200.00] 1.10000 1320.00] 0.60000 720.00
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
SECTION TOTALS I $ 294,659.54] $ 367,403.43] $ 392,466.61
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 294,659 .54] $ 367,403.43] $ 392,466.61




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 191 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 550,287.56 ROUTE : 465
CALL ORDER 191 CONTRACT ID : R -28917-A COUNTIES : MARION
LETTING DATE : 09/13/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 465,395.00 100.0000%
2 35-0999231 HUNT PAVING COMPANY, INC. $ 865,310.38 185.9303%
IC 1 ) 35-0918397 IC 2 ) 35-0999231 1C )
IRIETH RILEY CONSTRUCTION [HUNT PAVING COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001 PAVEMENT REPLACEMENT

0001 105-06845 LUMP 2412.00000 2412.00 10000.00000 10000.00
CONSTRUCTION ENGINEERING

0002 110-01001 LUMP 19300.00000 19300.00] 250000.00000 250000.00
MOBILIZATION AND DEMOBILIZATION

0003 202-02240 1454.000 SYS 27.00000 39258.00 30.00000 43620.00
PAVEMENT REMOVAL

0004 203-02000 970.000 CYS 32.00000 31040.00 36.00000 34920.00
EXCAVATION, COMMON

0005 207-08263 1454.000 SYS 36.00000 52344.00 32.00000 46528.00
SUBGRADE TREATMENT, TYPE IA

0006 303-01180 970.000 TON 35.00000 33950.00 36.00000 34920.00

| | |

| | |

I | |

| | |

| | |

| | |

I I |

| | |

| | |

| | |

I | |

| | |

COMPACTED AGGREGATE, NO. 53 I I |
0007 502-06331 1454000 SYS | 77.00000 111958.00]| 115.00000 167210.00]
PCCP, 14 IN. | | |
| | |

| | |

| | |

I I |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I I |

0008 503-05240 734.000 LFT 19.00000 13946.00 17.00000 12478.00
D-1 CONTRACTION JOINT

0009 507-07505 120.000 EACH 161.00000 19320.00 155.92000 18710.40
RETROFIT LOAD TRANSFER

0010 507-08270 180.000 LFT 35.00000 6300.00 6.00000 1080.00
CRACKS IN PCCP, ROUT AND SEAL

0011 601-06035 220.000 LFT 24.00000 5280.00 33.15000 7293.00
GUARDRAIL, RESET

0012 715-05048 220.000 LFT 22.00000 4840.00 23.74000 5222.80
PIPE, TYPE 4, CIRCULAR, 6 IN.

0013 718-52610 20.000 CYS 115.00000 2300.00 58.18000 1163.60

AGGREGATE FOR UNDERDRAINS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 191 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 550,287.56 ROUTE : 465
CALL ORDER : 191 CONTRACT ID : R -28917-A COUNTIES : MARION
LETTING DATE : 09/13/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-0999231 1C )
IRIETH RILEY CONSTRUCTION [HUNT PAVING COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 801-01093 2.000 EACH | 910.00000 1820.00] 2500.00000 5000.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0015 801-06208 19770.000 LFT | 1.00000 19770.00] 1.29000 25503.30]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
5 IN. | | |
0016 801-06640 20.000 EACH | 123.00000 2460.00] 250.00000 5000.00]
CONSTRUCTION SIGN, A I | |
0017 801-06645 2.000 EACH | 49.00000 98.00] 100.00000 200.00]
CONSTRUCTION SIGN, B I I |
0018 801-06710 28.000 DAY | 6.00000 168.00] 25.00000 700.00]
FLASHING ARROW SIGN I | |
0019 801-06775 LUMP |  37500.00000 37500.00] 140000.00000 140000.00]
MAINTAINING TRAFFIC I I |
0020 801-07215 28.000 DAY | 91.00000 2548_00] 150.00000 4200.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0021 801-08401 220.000 LFT | 66.00000 14520.00] 4935000 10857.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0022 801-08508 289.000 LFT | 100.00000 28900.00] 98.44000 28449_16]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I | |
ANCHORED | | |
0023 808-75054 2865.000 LFT | 1.00000 2865.00] 1.22000 3495.30]
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
4 IN. | | |
0024 808-75061 1440.000 LFT | 1.00000 1440.00] 1.39000 2001.60]
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
5 IN. I | |
0025 808-75998 72.000 EACH | 18.00000 1296.00] 18.42000 1326.24]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0026 808-06716 7170.000 LFT | 1.00000 7170.00] 0.34000 2437.80]
LINE, REMOVE | I |
0027 808-75996 72.000 EACH | 6.00000 432.00] 28.24000 2033.28]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0028 808-75994 75.000 EACH | 6.00000 450.00] 6.20000 465_00]
PRISMATIC REFLECTOR I | |
0029 718-99153 171.000 SYS | 10.00000 1710.00] 2.90000 495_90]
GEOTEXTILES FOR UNDERDRAIN I I |
SECTION TOTALS I $ 465,395.00]| $ 865,310.38]| $
------------------------------------------ A e
|

CONTRACT TOTALS




